STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 06/20/01 IN SOLANO COUNTY IN AND NEAR 06/21/01
CONTRACT NUMBER 04-0T0504 VALLEJO FROM 0.1 KM EAST OF CONTRACT CODE "A *
LOCATION 04-S0L-80-0.5/7.9 CARQUINEZ BRIDGE TOLL PLAZA TO 0.7 129 CONTRACT ITEMS
KM WEST OF REDWOOD STREET
STRUCTURAL SECTION REPAIR FEDERAL AID ACIM-080-2(081)32E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 15.0%

PROPOSALS 1SSUED 14  FUND TOTAL  HA22 14,841,000 TOTAL NUMBER OF WORKING DAYS 300
NUMBER OF BIDDERS 3 ENGINEERS EST 13,507,884.00 AMOUNT UNDER 16,422.56 PERCENT UNDER EST 0.12
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 13,491,461.44 1 O C JONES AND SONS INC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 13,777,777.00 2 DE SILVA GATES CONSTRUCTION 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLIN CA 94568
3 14,149,861.00 3 TEICHERT CONSTRUCTION 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4290

DAVIS CA 95617-1890



04-0T0504
04-S0L-80-0
06/20/01

BIDDER 1D NAME AND ADDRESS

B1D245
SUMMARY OF REMAINING BIDDERS PAGE 2
06/21/01
LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 A C DIKE COMPANY

LINCOLN CA
CHAVEZ FENCE COMPANY
CAMPBELL CA
ENVIRONMENTAL CONSTRUCTION
SANTA MARIA CA
EUROPEAN PAVING DESIGN
SAN JOSE CA
FARWEST SAFETY
LODI CA
GERCO CONTRACTING
AUBURN CA
KENTS OIL SERVICE
STOCKTON CA
M F MAHER
VALLEJO CA
MIKE BROWN ELECTRIC
COTATI CA
R E SERRANO
SAN FRANCISCO CA
RILEYS STRIPING
BENICIA CA

CONTINUED ON NEXT PAGE

ASPHALT CONCRETE DIKES

FENCING AND METAL BEAM GUARD RAIL

EROSION CONTROL AND LANDSCAPING

BRICK PAVERS

LANE CLOSURES (PARTIAL)

OVERHEAD SIGNS

PAVING FABRIC AND OILS

MINOR CONCRETE (PARTIAL)

ELECTRICAL

CONCRETE STRUCTURES AND CONCRETE BARRIERS (PARTIAL)

STRIPING
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BIDDER 1D NAME AND ADDRESS

SUMMARY

L1IST

OF

OF

REMAINING BIDDERS

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

B1D245
PAGE 3
06/21/01

01 STATEWIDE SAFETY AND SIGNS
SAN JOSE CA

ROADSIDE SIGNS



BIDDER

04-0T0504
04-S0L-80-0 SUMMARY OF
06/20/01

LIST OF

ID NAME AND ADDRESS

B1D245

REMAINING BIDDERS PAGE 4

06/21/01

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

A C DIKE COMPANY
LINCOLN CA

CHAVEZ FENCE COMPANY
SAN JOSE CA

CIRIMELE ELECTRIC
RICHMOND CA
ENVIRONMENTAL CONSTRUCTION AND EROSION CONTROL
SANTA MARIA CA
EUROPEAN PAVING DESIGN
SAN JOSE CA

GERCO CONSTRUCTION
AUBURN CA

KENTS OIL SERVICE
STOCKTON CA

M F MAHER

VALLEJO CA

R E SERRANO

SAN FRANCISCO CA
RILEYS STRIPING
BENICIA CA

SOIL ENTERPRISES
BRENTWOOD CA

ASPHALT CONCRETE DIKE

METAL BEAM GUARD RAIL

ELECTRICAL

EROSION CONTROL AND LANDSCAPING

PAVING STONES

OVERHEAD SIGN STRUCTURES

PAVEMENT FABRIC

MINOR CONCRETE

CONCRETE BARRIER RAIL AND RETAINING WALL
STRIPING

CLEARING AND TREE REMOVALS



04-0T0504 B1D245
04-SOL-80-0 SUMMARY OF REMAINING BIDDERS PAGE 5
06/20/01 06/21/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 A C DIKE COMPANY ASPHALT CONCRETE DIKE

LINCOLN CA

CHAVEZ COMPANY
CAMPBELL CA
ENVIRONMENTAL CONSTRUCTION
SANTA MARIA CA
EUROPEAN PAVING
SAN JOSE CA
FARWEST SAFETY
LODI CA

GERCO

AUBURN CA

MIKE BROWN ELECTRIC
COTATI CA

PISOR FENCE
CITRUS HEIGHTS CA
R E SERRANO

SAN FRANCISCO CA
RILEYS STRIPING
BENICIA CA

TEFLER SHELDON
MARTINEZ CA

GUARD RAIL

EROSION CONTROL AND IRRIGATION SYSTEM

CONCRETE PAVERS

ROADSIDE SIGNS AND CONSTRUCTION AREA SIGNS

SIGN STRUCTURES

LIGHTING AND SIGN ILLUMINATION

FENCING

RETAINING WALL AND CONCRETE BARRIER

STRIPING

PAVEMENT REINFORCING FABRIC



04-0T0504 B1D245

04-S0L-80-0 CONTRACT PROPOSAL OF LOwW BIDDER PAGE 6
06/20/01 06/21/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 2,500.00* 2,500.00
2 070018 TIME-RELATED OVERHEAD WDAY 300 3,000.00 900,000.00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 90 25.00 2,250.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 2,500.00* 2,500.00
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM 20,000.00* 20,000.00
6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 20,000.00* 20,000.00
7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 10,000.00* 10,000.00
8 (S) 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 40 25.00 1,000.00
9 (5) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 43,800 .47 20,586.00
10 120165 CHANNELIZER (SURFACE MOUNTED) EA 380 15.50 5,890.00
11 120300 TEMPORARY PAVEMENT MARKER EA 2,450 5.40 13,230.00
12 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 5,000.00 10,000.00
13 129000 TEMPORARY RAILING (TYPE K) M 23,400 30.00 702,000.00
14 129100 TEMPORARY CRASH CUSHION MODULE EA 530 175.00 92,750.00
15 150206 ABANDON CULVERT EA 1 760.00 760.00
16 150608 REMOVE CHAIN LINK FENCE M 180 10.00 1,800.00
17 150662 REMOVE METAL BEAM GUARD RAILING M 600 18.50 11,100.00
18 150665 REMOVE SINGLE METAL BEAM BARRIER M 450 18.00 8,100.00
19 150667 REMOVE DOUBLE METAL BEAM BARRIER M 4,980 26.00 129,480.00
20 150711 REMOVE PAINTED TRAFFIC STRIPE M 8,230 1.40 11,522.00
21 019714 REMOVE WHITE THERMOPLASTIC TRAFFIC M 9,390 1.40 13,146.00
STRIPE
22 019728 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 120 11.00 1,320.00
STRIPE
23 150722 REMOVE PAVEMENT MARKER EA 3,200 1.20 3,840.00
24 150747 REMOVE ROADSIDE SIGN EA 3 50.00 150.00
(STRAP AND SADDLE BRACKET METHOD)
25 (S) 150760 REMOVE SIGN STRUCTURE EA 2 3,900.00 7,800.00
26 150771 REMOVE ASPHALT CONCRETE DIKE M 3,840 5.00 19,200.00
27 150805 REMOVE CULVERT M 87 95.00 8,265.00
28 150820 REMOVE INLET EA 44 450.00 19,800.00
29 150821 REMOVE HEADWALL EA 3 1,500.00 4,500.00
30 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 9 500.00 4,500.00
31 (S) 019715 SALVAGE CRASH CUSHION MODULE EA 48 150.00 7,200.00
32 (5) 019716 RECONSTRUCT METAL BEAM GUARD RAILING M 200 100.00 20,000.00

(STEEL POST)
33 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 225.00 225.00



04-0T0504 B1D245

04-SOL-80-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/20/01 06/21/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
34 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 2 575.00 1,150.00
35 (S) 152394 RELOCATE SIGN STRUCTURE EA 1 4,600.00 4,600.00
36 019717 ADJUST INLET (TYPE 1) EA 3 1,350.00 4,050.00
37 019718 ADJUST INLET (TYPE I11) EA 29 1,350.00 39,150.00
38 152440 ADJUST MANHOLE TO GRADE EA 1 600.00 600.00
39 019719 MODIFY INLET (METHOD 1) EA 9 1,350.00 12,150.00
40 019720 MODIFY INLET (METHOD I1) EA 5 1,585.00 7,925.00
41 019721 MODIFY INLET (METHOD I11) EA 3 2,248.00 6,744.00
42 152609 MODIFY INLET TO MANHOLE EA 10 1,475.00 14,750.00
43 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 230 8.00 1,840.00
(25 MM MAXIMUM)
a4 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,010 9.00 18,090.00
(45 MM MAXIMUM)
45 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6,080 10.00 60,800.00
(60 MM MAXIMUM)
46 153210 REMOVE CONCRETE M3 2,300 50.00 115,000.00
47 155003 CAP INLET EA 16 800.00 12,800.00
48 155006 CAP RISER EA 1 500.00 500.00
49 160101 CLEARING AND GRUBBING LS LUMP SUM 9,000.00* 9,000.00
50 160120 REMOVE TREE EA 88 400.00 35,200.00
51 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 3,500.00* 3,500.00
52 190101 ROADWAY EXCAVATION M3 7,900 40.00 316,000.00
53 190103 ROADWAY EXCAVATION (TYPE Y) M3 13,600 40.00 544,000.00
(AERIALLY DEPOSITED LEAD)
54 190185 SHOULDER BACKING STA 26 900.00 23,400.00
55 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1,480 25.00 37,000.00
56 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1,230 50.00 61,500.00
57 193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 200 90.00 18,000.00
WALL)
58 198200 SUBGRADE ENHANCEMENT FABRIC M2 18,000 1.00 18,000.00
59 019723 CONCRETE PAVERS M2 6,290 85.00 534,650.00
60 (S) 203001 EROSION CONTROL (BLANKET) M2 820 4.25 3,485.00
61 (S) 203003 STRAW (EROSION CONTROL) TONN 4.5 351.00 1,579.50
62 (S) 203014 FIBER (EROSION CONTROL) KG 390 1.00 390.00
63 (S) 203024 COMPOST (EROSION CONTROL) KG 900 .38 342.00
64 (S) 203045 PURE LIVE SEED (EROSION CONTROL) KG 85 37.00 3,145.00
65 (S) 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 230 1.25 287.50

66 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 160 2.10 336.00



04-0T0504 B1D245

04-SOL-80-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/20/01 06/21/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
67 (S) 208000 IRRIGATION SYSTEM LS LUMP SUM 53,000.00% 53,000.00
68 (S) 208910 EXTEND 250 MM CONDUIT M 110 110.00 12,100.00
69 209801 MAINTENANCE VEHICLE PULLOUT EA 9 4,500.00 40,500.00
70 220101 FINISHING ROADWAY LS LUMP SUM 1,000.00* 1,000.00
71 250401 CLASS 4 AGGREGATE SUBBASE M3 7,500 40.00 300,000.00
72 390145 REPLACE ASPHALT CONCRETE SURFACING M3 3,880 200.00 776,000.00
73 390155 ASPHALT CONCRETE (TYPE A) TONN 64,600 48.00 3,100,800.00
74 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 12,900 51.00 657,900.00
75 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 7,540 80.00 603,200.00
76 391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 100 1.00 100.00
REINFORCING FABRIC)
77 393001 PAVEMENT REINFORCING FABRIC M2 93,500 .97 90,695.00
78 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 88 25.00 2,200.00
AREA)
79 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1,900 2.18 4,142 .00
80 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 390 2.18 850.20
81 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 9,820 2.18 21,407.60
82 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 380 2.18 828.40
83 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 300 200.00 60,000.00
84 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 800 490.00 392,000.00
85 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 118 1,600.00 188,800.00
86 510526 MINOR CONCRETE (BACKFILL) M3 14 200.00 2,800.00
87 (S) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 49,100 1.90 93,290.00
88 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 9,000 4.94 44,460.00
89 (SF)560219 INSTALL SIGN STRUCTURE (TRUSS) KG 9,000 .32 2,880.00
90 (S) 561009 920 MM CAST-IN-DRILLED-HOLE M 15.5 852.00 13,206.00
CONCRETE PILE (SIGN FOUNDATION)
91 (S) 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 3 105.00 315.00
METHOD)
92 620909 450 MM ALTERNATIVE PIPE CULVERT M 16 400.00 6,400.00
93 620913 600 MM ALTERNATIVE PIPE CULVERT M 2 750.00 1,500.00
94 650067 300 MM REINFORCED CONCRETE PIPE M 96 250.00 24,000.00
95 650069 450 MM REINFORCED CONCRETE PIPE M 320 180.00 57,600.00
96 650075 600 MM REINFORCED CONCRETE PIPE M 3 700.00 2,100.00
97 650079 900 MM REINFORCED CONCRETE PIPE M 2 1,000.00 2,000.00
98 705042 300 MM STEEL FLARED END SECTION EA 2 200.00 400.00
99 705044 450 MM STEEL FLARED END SECTION EA 7 300.00 2,100.00
100 731502 MINOR CONCRETE (MISCELLANEOUS M3 270 995.00 268,650.00

CONSTRUCTION)
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04-SOL-80-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/20/01 06/21/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 22,058 2.10 46,321.80
102 (S) 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 164 41.71 6.,840.44
103 (S) 820107 DELINEATOR (CLASS 1) EA 490 30.00 14,700.00
104 (S) 832003 METAL BEAM GUARD RAILING (WOOD POST) M 690 91.00 62,790.00
105 833080 CONCRETE BARRIER (TYPE K) M 230 50.00 11,500.00
106 839551 TERMINAL SECTION (TYPE B) EA 15 75.00 1,125.00
107 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 34 1,900.00 64,600.00
108 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 600.00 600.00
109 (S) 839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 1 800.00 800.00
110 (S) 839591 CRASH CUSHION, SAND FILLED EA 2 5,000.00 10,000.00
111 (S) 839604 CRASH CUSHION (REACT 9CBB) EA 3 30,000.00 90,000.00
112 839701 CONCRETE BARRIER (TYPE 60) M 2,000 103.00 206,000.00
113 019725 CONCRETE BARRIER (TYPE 60A MODIFIED) M 97 113.00 10,961.00
114 839703 CONCRETE BARRIER (TYPE 60C) M 2,730 151.00 412,230.00
115 839704 CONCRETE BARRIER (TYPE 60D) M 660 81.00 53,460.00
116 839705 CONCRETE BARRIER (TYPE 60E) M 230 262.00 60,260.00
117 019726 CONCRETE BARRIER (TYPE 735A) M 640 175.00 112,000.00
118 019727 CONCRETE BARRIER (TYPE 60R) M 46 479.00 22,034.00
119 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 190 30.00 5,700.00
120 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 34,800 .65 22,620.00
121 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 4,470 .90 4,023.00
122 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,240 .70 868.00
(BROKEN 3.66 M - 0.92 M)
123 (S) 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 880 .50 440.00
(BROKEN 5.18 M - 2.14 M)
124 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 5,860 1.70 9,962.00
125 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,040 3.10 12,524.00
126 (S) 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 200,000.00* 200,000.00
127 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00
128 021647 ELECTRONIC MOBILE DAILY DIARY COMPUTER LS LUMP SUM 1,500.00* 1,500.00
SYSTEM DATA DELIVERY
129 999990 MOBIL1ZATION LS LUMP SUM 1,235,000.00% 1,235,000.00

TOTAL 13,491,461.44
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10000.00| 12,000.00*
750000.00] 1,200.00
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1
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|
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________________ I
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1,370,000.
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THIRD

BID AMOUNT
500.00 23000.00
50.00 9500.00
1.00 34800.00
2.50 11175.00
2.50 3100.00
1.00 880.00
2.00 11720.00
3.00 12120.00
475,000.00* 475000.00
.00* 0.00
5,000.00* 5000.00
1,400,000.00*  1400000.00

14,149,861.00
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